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ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification. 

The parties should complete 
A101™–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201™–2017, General 
Conditions of the Contract 
for Construction, is adopted 
in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document. 

AGREEMENT made as of the «  » day of «  » in the year «  » 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
Guilford County Schools 
Building Services 
3920 Naco Rd. 
Greensboro, NC 27401 
 
and the Contractor: 
(Name, legal status, address and other information) 
 
 
 
for the following Project: 
(Name, location and detailed description) 
 
Shadybrook Elementary School 
503 Shadybrook Rd 
High Point, NC 27265 
 
The Engineer: 
(Name, legal status, address and other information) 
 
Consultant Engineering Service, Inc. 
1111 S Marshall St, Suite 250 
Winston Salem, NC 27101 
 
The Owner and Contractor agree as follows.   
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EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are 
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 

[ «  » ] The date of this Agreement. 
 

[ «X  » ] A date set forth in a notice to proceed issued by the Owner. 
 

[ «  » ] Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

 
«  » 

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 
§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 
 

[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work. 
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[ « X » ] By the following date: « November 15, 2021 » 

 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
  October 15, 2021 November 15, 2021 

 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages 
shall be assessed as set forth in Section 4.5. 
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be                                                                          subject to additions and deductions 
as provided in the Contract Documents. 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
  

 
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 
 

Item Price Conditions for Acceptance 
     

 
§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 
 

Item Price 
    

 
§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
     

 
§ 4.5 Liquidated damages: 
§ 4.5.1 Should the Contractor fail to achieve substantial completion within the Contract Time, as adjusted, Contractor 
shall pay to the Owner one hundred and fifty and No/100 Dollars ($150.00) for each day beyond the Contract Time, as 
may be adjusted for which Substantial Completion has not been achieved, and one hundred and fifty and No/100 
Dollars ($150.00) for each day beyond the Contract Time, as may be adjusted for which Final Completion has not been 
achieved, not as a penalty, but as liquidated damages. 
 
§4.5.2  Contractor and Owner agree to the daily sum of one hundred and fifty and No/100 Dollars ($150.00) as 
liquidated damages because of the impracticability and extreme difficulty of fixing and ascertaining the actual 
damages the Owner would sustain in the event the Contractor fails to achieve Substantial Completion within the 
Contract Time, as may be adjusted, and that the daily sum of one hundred and fifty and  No/100 Dollars ($150.00) as 
liquidated damages because of the impracticability and extreme difficulty of fixing and ascertaining the actual 
damages the Owner would sustain in the event the Contractor fails to achieve Final Completion within the Contract 
Time, as may be adjusted.«  » 
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§ 4.6 Other: 
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 
 
«  » 
 
ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Engineer by the Contractor and Certificates for 
Payment issued by the Engineer, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows: 
 
«  » 
 
§ 5.1.3 Provided that an Application for Payment is received by the Engineer not later than the «  » day of a month, the 
Owner shall make payment of the amount certified to the Contractor not later than the «  » day of the «following  » 
month. If an Application for Payment is received by the Engineer after the application date fixed above, payment of 
the amount certified shall be made by the Owner not later than «  » ( «  » ) days after the Engineer receives the 
Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Engineer may require. This schedule of values, unless objected to by the Owner or 
Engineer, shall be used as a basis for reviewing the Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment. 
 
§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work; and 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and 

 
 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Engineer has previously 
withheld or nullified a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which 
the Engineer or Owner may withhold payment, or nullify a Certificate of Payment in whole or in part, 
as provided in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 
 
§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due: 
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(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 
 
« Five percent (5%) » 
 
 
§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.) 
 
« Once fifty percent (50%) of the Work has been completed, provided the Owner finds that satisfactory progress is 
being made and subject to the consent of the Surety, the Owner may authorize payment to the Contractor in full of any 
progress payment for work performed beyond the fifty percent (50%) stage of completion.  If a reduction in retainage 
has been made, the Owner may increase the retainage back to five percent (5%) at any time if the Owner concludes 
that the Contractor is not progressing the work in a timely or satisfactory manner.  The Owner may also if agreed by 
the Contractor release retainage to the Contractor and direct the Contractor to reduce the retainage of a particular 
subcontractor.    
 
If a reduction in retainage has been made, the Owner may increase the retainage back to five percent (5%) at any time 
if the Owner concludes that the Contractor is not progressing the work in a timely or satisfactory manner.  The Owner 
may also if agreed by the Contractor release retainage to the Contractor and direct the Contractor to reduce the 
retainage of a particular subcontractor.    
   » 
 
§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Final Completion of the Work, the Contractor may submit an 
Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this 
Section 5.1.7.  
 
 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Engineer. 
 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Engineer’s final Certificate for Payment, or as follows: 
 
«  » 
 
§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, 
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 
 
«Eight percent  (8» %) «per annum  » 
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Engineer will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
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(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Engineer.) 
 
«  » 
«  » 
«  » 
«  » 
 
§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 
 

[ «  » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017 
 

[ «  » ] Litigation in a court of competent jurisdiction 
 

[ «X  » ] Other (Specify) 
 
« Litigation, unless the Owner elects Arbitration pursuant to Section 15.4 of AIA Document A201-2017, as modified.   

  » 
 
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction. 
 
ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 
 
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 The Owner’s representative: 
(Name, address, email address, and other information) 
 
Tracy Nance 
Program Administrator – HVAC 
3920 Naco Road 
Greensboro, NC 27401 
Office: (336)370-2394 
Fax: (336)370-2398 
nancet2@gcsnc.com  
 
§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 
 
 
§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party. 
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§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document 
A101™–2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a 
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 
 
§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents. 
 
§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 
 
«  » 
 
§ 8.7 Other provisions: 
 
«  » 
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below: 
(Insert the date of the E203-2013 incorporated into this Agreement.) 

 
«  » 

 
.5 Drawings 
 

Number Title Date 
E-1 
M-1 
M-2 
M-3 
M-4 
M-5 

Electrical Floor Plans 
Mechanical Cover Sheet 
Mechanical Floor Plans and Isometrics 
Mechanical Details 
Mechanical Schedules and Specifications 
Mechanical Floor Plans and Isometrics 

7/26/21 
7/26/21 
7/26/21 
7/26/21 
7/26/21 
7/26/21 

.6 Specifications 
 

Section Title Date Pages 
 See plans sheet M-4    

 
.7 Addenda, if any: 
 

Number Date Pages 
   

 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 

 
.8 Other Exhibits: 

(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.) 
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[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 
(Insert the date of the E204-2017 incorporated into this Agreement.) 

 
 «  » 

 
[ «  » ] The Sustainability Plan: 

 
Title Date Pages 
     

 
[ «  » ] Supplementary and other Conditions of the Contract: 

 
Document Title Date Pages 
      

 
.9 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 

 
«  » 

 
 
This Agreement entered into as of the day and year first written above. 
 
 

       
OWNER (Signature)  CONTRACTOR (Signature) 

«  »«  »  «  »«  » 
(Printed name and title)  (Printed name and title) 
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