Southwest Middle School
2/15/2018 14:00

RTD

Associates

v it i s Comans RTD Project # 4-R17-17031-DOS

GUILFORD COUNTY SCHOOLS

AAR of North Greensboro
Carolina Triad Roofing Roofing Martin Roofing | owen Roofing | Tecta America

Sealed bid Y Y Y Y % Y
Contractor License # 21667 25895 9368 66712 24442 60043
Bid Bonds Y Y Y Y Y Y
E- Verify Y Y Y Y Y Y
Acknowledge Addendum #1, Y Y Y Y Y Y
Acknowledge Addendum #2, Y Y Y Y Y Y
Acknowledge Addendum #3, Y Y Y Y Y Y
Acknowledge Addendum # 4 Y Y Y Y Y Y
Unit Pricing Included Not Correct form Y Y Y Y Y
WMBE Participation Y Y Y Y Y Not Complete
Affidavit A-B Y Y Y Y Y Y
BASE BID Hot mopped base & Torched Cap SF
Roof Areas 4, 6, 7, and 8 36,110 301,363.00 361,675.00 373,473.00 | $ 372,690.00 | $ 458,649.00 | $ 515,080.00
ALTERNATE#1
Include Roof Area # 1 6,030 50,752.00 68,195.00 74,310.00 | $ 53,235.00 | $ 92,797.00 | $ 91,000.00
ALTERNATE #2
Include Roof Area # 5 5,115 43,264.00 52,275.00 53,989.00 | $ 52,791.00 | $ 66,657.00 | $ 68,000.00
TOTALBASEANDALT1&?2 47,255 $ 395,379.00 | $ 482,145.00 501,772.00 | $ 478,716.00 | $ 618,103.00 | $ 674,080.00
ALTERNATE # 3 Torch Applied Assembly

Add to Base Bid 26,606.00 (8,715.00) 5,737.00 | $ 41,067.00 | $ (2,841.00)| $  27,435.00
Roof Areas 4, 6, 7, and 8 36,110 327,969.00 352,960.00 379,210.00 | $ 413,757.00 | $ 455,808.00 | $ 542,515.00
ALTERNATE #4
Include Roof Area # 1 Torch Applied Assembly 6,030 55,266.00 65,480.00 73,510.00 | $ 69,093.00 | $ 92,222.00 | $ 93,000.00
ALTERNATE #5
Include Roof Area # 5 Torch Applied Assembly 5,115 47,112.00 50,925.00 53,789.00 | $ 58,680.00 | $ 66,244.00 | S 70,000.00
TOTAL ALTERNATES 3, 4,and 5 47,255 $ 430,347.00 469,365.00 506,509.00 | $ 541,530.00 | $ 614,274.00 | $ 705,515.00
ALTERNATE # 6 Retrofit with 1/2' Cover board

Deduct from base bid | (38,000.00) (108,145.00) (77,977.00)| $ (73,253.00)] $  (94,000.00)| $  (78,890.00)
Roof Areas 4, 6, 7, and 8 36,110 263,363.00 253,530.00 295,496.00 | $ 299,437.00 1 $ 364,649.00 | $ 436,190.00




ALTERNATE #7

Include Roof Area # 1 6,030 $ 44,243.00 | $ 50,650.00 | $ 65,510.00 | $ 50,003.00 | $ 73,871.00 | $ 75,000.00
ALTERNATE #8

Include Roof Area #5 5,115 $ 37,622.00 | $ 39,120.00 | $ 44,789.00 | $ 42,415.00 | $ 53,157.00 | $ 59,000.00
TOTAL RETROFIT ALTERNATES 6, 7, and 8 47,255 $ 345,228.00 | $ 343,300.00 | $ 405,795.00 | $ 391,855.00 | $ 491,677.00 | $ 570,190.00
Indicate The Manufacturer of The Roof System Proposed John Manville John Manville

Earliest Start Date 30 Days ARO 30 ARO 4/16/2018

Days to Complete The Project

180 Base 120 Retro

150 Base 115 Retro

84 base 75 Retro

145 Base 135 Retro

135 Base 78 Retro

90 Base 75 Retro

Unit Price U-1 2 x 6 Wood Nailer per Bd Ft $ 3501 $ 2501 $ 2751 % 325] % 400] $ 4.50
Unit Price U-2 2x 8 Wood Nailer per Bd Ft $ 3501 % 3.001 % 2901 $ 400] % 4251 9% 4.75
Unit Price U-3 2 x 10 Wood Nailer per Bd Ft $ 3501 % 3251 % 8101 $ 500 | $ 5001 % 5.00
Unit Price U-4  Steel deck replacement per SF $ 8.00] % 4501 $ 5451 $ 6501 $ 4001 $% 7.00
Unit Price U -5 Walk Pads 3 1400] $ 3501 % 4601 $ 5001] % 300|% 15.00
Unit Price U-6 Wire Brush and Rust Inhibit Metal Deck per SF $ 3.00] % 1501 $ 1961 $ 3501 % 1.00] $ 3.00
Unit Price U-7 Remove and replace wet insulation and cover board 3" per SF $ 3.00] % 3.00] % 0921% 1751 % 1501 $ 2.00

Note: AAR of NC submitted Unit Pricing on the wrong form which included quantities to be included in the base bid. These quantities were removed as part of Addendum # 3

thus AAR of NC base bid is incorrect

Tecta America bid is non-responsive. Tecta America checked box one Affidavit A but did not submit required back up documentation

Certified by N
RTD ASSOCIATES A
Tommy Hunter, Vice President s

Robért Hinojosa PE
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